

ADDENDUM 1

Revised: Items in Red

CEDAR HILLS CITY

2013-2014 ROADWAY REPAIR, SUBGRADE, ASPHALT REMOVE/REPLACE & MICRO SURFACE PROJECT

BID SCHEDULE

	Item	Qty	Unit	Unit Price	Item Total
1.	Asphalt Removal	102,000	SQFT		
2.	Subgrade Fine Grade (Groom)	102,000	SQFT		
3.	Asphalt Installation 3" Depth (As per Cedar Hills Design Standards)	102,000	SQFT		
4.	Asphalt Leveling (Approx. 500 SQFT)	1	TON		
5.	Type II Micro Surface	271,000	SQFT		
6.	Subgrade Soft Spot Repair	Unknown	CUYD		
7.	Raise/Lower to Grade and Install Concrete Collar Around Manhole	12			
8.	Raise/Lower to Grade and Install Concrete Collar Around Valve Box	8			
9.					
10.					
TOTAL BASE BID				\$	

5. BIDDER agrees that the Work will be completed as follows:

Final Completion - 2013-2014 ROADWAY REPAIR, SUBGRADE, ASPHALT REMOVE/REPLACE & MICRO SURFACE PROJECT (June 1, 2014)

BIDDER accepts the provisions of the Agreement as to liquidated damages in the event of failure to complete the Work on time. Said amount is \$500 per day.

6. The following documents are attached to and made a condition of this Bid:

(a) Required Bid Security in the form of Bid Bond.